

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
			J	1 3
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 15-Jun-2004	4. REQUISITION/PURCHASE REQ. NO. W38XDD-4042-8993	5. PROJECT NO.(If applicable)	
6. ISSUED BY US ARMY CORPS OF ENG.-NASHVILLE- W912P5 CELRN-CT, ROOM A604 110 NINTH AVE. SOUTH P O BOX 1070 NASHVILLE TN 37202-1070	CODE W912P5	7. ADMINISTERED BY (If other than item 6) CONTRACTING DIVISION (JWA) EMAIL: JOHN.W.ANDERS@USACE.ARMY.MIL TEL:615-736-7912 FAX:615-736-7124 NASHVILLE TN 37202-1070		CODE H3P0000
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912P5-04-B-0011
			X	9B. DATED (SEE ITEM 11) 24-May-2004
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SEE CONTINUATION PAGE				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL: _____ EMAIL: _____	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		15-Jun-2004

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

Amendment

**IFB No. W912P5-04-B-0011
Wolf Creek/Center Hill Crane Rehabilitation**

A. The submission date for this procurement remains unchanged.

B. The following changes are hereby made to the set of technical specifications:

1. Section 01010, Paragraph 1.34. At the end of paragraph 1.34, delete the words: " the schedule submitted at the time of the Request for Technical Proposal," and replace with: " the original progress schedule."

2. Section 01270, Paragraph 1.3.1.1. Remove the following words from paragraph 1.3.1.1: " asbestos removal, and lead-based paint removal."

3. Section 01270, Paragraph 1.3.2.1. Remove the following words from paragraph 1.3.2.1: " asbestos removal, and lead-based paint removal."

4. Section 15000WC, Paragraphs 3.1.1 and 3.2.1. Add to following to the end of paragraphs 3.1.1 and 3.2.1:

" Limited head room above the crane may require one roof penetration, at a location and size approved by the Contracting Officer, to facilitate the dismantling of larger crane components. The Contractor shall submit proposed details of roof penetration and subsequent repairs to Contracting Officer for approval. All details and calculations shall be signed and stamped by a professional engineer. Said approval shall be in writing prior to installing the penetration. Reference drawings have been provided to facilitate the Contractor's development of details for the penetration and subsequent repairs to roof. Reference drawings provided show details of past roof replacements, but may not include the most recent design. (Roof penetration will be included as part of the mobilization cost.)

5. Section 15000CH. Paragraph 3.2.1. Replace the first sentence of paragraph 3.2.1 with the following revised sentence: " Existing motors, brakes, wire rope, and couplings shall be replaced as shown."

C. The following changes are hereby made to the set of technical drawings:

1. The drawings that follow have been reissued to proper size and scale. No changes have been made to these drawings other than drawing size:

<u>Drawing No.</u>	<u>Site</u>	<u>Description</u>
--------------------	-------------	--------------------

CONTRACT DRAWINGS (REISSUED)

1.	Q-4/903	CH	Existing Trolley Arrangement
2.	Q-4/904	CH	New Trolley Arrangement
3.	Q-4/905	CH	Existing Operators Cab
4.	Q-4/906	CH	Modified Operators Cab
5.	Q-4/907	CH	Existing Bridge Drive Assembly
6.	Q-4/908	CH	Modified Bridge Drive Assembly
7.	Q-4/909	CH	Safety Cable Details - Sheet 1
8.	Q-4/910	CH	Safety Cable Details - Sheet 2
9.	Q-4/911	CH	Emergency Egress End Truck Ladders
10.	Q-4/912	CH	Emergency Egress Ladders

2. The following drawings are hereby added to the set of referenced drawings:

<u>Drawing No.</u>	<u>Site</u>	<u>Description</u>
WOLF CREEK INFORMATION ONLY DRAWINGS (NEW)		
1	Q-2/734	WC Roof Plan Units No. 1-2-3
2	Q-2/734A	WC Roof Plan Units No. 4-5-6
3.	Q-2/734B	WC Roofing Details
4.	Q-2/734C.1	WC Roof Plan for Replacement Units 1-2-3
5.	Q-2/734D.1	WC Roof Plan for Replacement Units 4-5-6
6.	Q-2/734E	WC Details for Roofing Replacement
7.	Q-2/735.1	WC Cross Section Centerline of Unit No. 2
8.	Q-2/735A.1	WC Cross Section Centerline of Unit No. 5
9.	Q-2/735A.1	WC Cross Section Centerline of Unit No. 5
10.	Q-2/743.1	WC Structural Steel Roof Framing Units 1-2-3
11.	Q-2/743A.1	WC Structural Steel Roof Framing Units 4-5-6
12.	Q-2/743B.2	WC Structural Steel Generator Room Ceiling Framing Units 1-2-3
13.	Q-2/743C.2	WC Structural Steel Generator Room Ceiling Framing Units 4-5-6
14.	Q-2/744.1	WC Structural Steel Trusses and Crane Girders
15.	Q-2/744A.4	WC Structural Steel Columns and Crane Girders
16.	Q-2/745	WC Structural Steel Sections A-A & B-B Units 1-2-3
17.	Q-2/754.1	WC Reinforced Concrete Plan-Roof-Units 1-2-3
18.	Q-2/754A	WC Reinforced Concrete Plan-Roof-Units 4-5-6
19.	Q-2/754B.1	WC Reinforced Concrete Ventilation Penthouse Details
20.	Q2-79/734.2	WC Reroofing Details

-----LAST ITEM
(End of Summary of Changes)